DETAILS OF PRE-APPROVED DIGITAL SOLUTION

Company	AM8ZE PTE LTD
Digital Solution Name & Varaian Number'	AM8ZE ERP: VISTA - AM8ZE ERP: Vista - Manufacturing and Supply Chain Basic
	(Unlimited Users)
Appointment Period	21 April 2022 to 20 April 2023
Extended Appointment Period ²	21 April 2023 to 20 April 2024
wef. 9 February 2023	

Standard Packaged Solution (ie. Minimum items to be purchased)

Cost Item	Unit Cost (\$)	Unit	Quantity	Subtotal (\$)	Qualifying Cost * (\$)
 Software AM8ZE ERP:VISTA - Manufacturing and Supply Chain Basic (Unlimited Users) User Access Restrictions CRM and Lead Conversion Management Smart Buttons (capped at 6) Calendar Management Scheduler Lead Generation via Email Commission Management Sales Management Sales Management Sales Management Sales Management Advanced Sales Pricelist Management Advanced Supplier Pricelist Management Advanced Supplier Pricelist Management Inventory Management Analysis Inventory Forecast and Valuation Multi-Warehouses for Inventory Management Finance Management Accounts Receivable and Payable Management PEPPOL E-Invoicing 3D Warehouse & Rack Location Simulation Stock Assembly Tracking Lot/Serial Number Tracking Stock Consignment Inter-Company/Branch Transactions (Stock/Sales/Procurement/Billing) Fixed Asset Management Manufacturing Management 		Per Block	1.00		
 Work Centres Routing Processes Bill of Materials Manufacturing Cost Analysis Multiple Currency Multiple Tenancy Management Dashboards Mobile Responsiveness 2) Hardware Not Applicable 3) Professional Services 		Per Block	1.00		

10 Man Days Service: Set up of 3D Warehouse Location Simulation (up to 2 Warehouse locations) Per Man Days Service: 10.00 • Mapping of Warehouse Floor Plan and dimension of the site • Set Depth(x), Width(y), Height(z) coordinates for location/position with Rack dimension/s 10.00 10.00 • Set up of 3D Warehouse incage • Set up of 3D Warehouse image • Set up of 3D Warehouse image 10.00 • Set up of Manufacturing Process • Configuration of Muster Bill of Materials (BoM) • Configuration of Muster BoM 8.00 • Configuration of Multi Level BoM • Set up of Routing Process 8.00 Per Man Days 8.00 • Training Management Training and User Training Per Man Days 6.00 S 36,300.00 \$ 34,800.00	 7 Man Days Service: Module Set Up & Configuration Functional Requirement Document Creation Access Rights Set Up Data Import 1 PDF Print out for each following document: Quotation, Purchase Order, Invoice, Delivery Order and Payment Receipt 4 Customised pivot / PDF reports based on existing functions Add / hide / change of up to 50 Field Labels in the system view 5 CSV / XLS templates to import / export data as well as the process of customizing Excel /CSV fields in order to facilitate migration Notification triggers (capped at 5) 	Per Man Days	7.00			
 Set up of Manufacturing Process Creation and set up of Master Bill of Materials (BoM) Configuration of Multi Level BoM Set up of Work Centres Set up of Routing Process 4) Training Management Training and User Training 5) Others Not Applicable 	 Set up of 3D Warehouse Location Simulation (up to 2 Warehouse locations) Physical Site Measurement of Warehouse location and Structural dimension/s Mapping of Warehouse Floor Plan and dimension of the site Set Depth(x), Width(y), Height(z) coordinates for location/position with Rack dimension/s Set up of 3D visualisation of Warehouse image Set up of 3D Mapping to View, Plan, Rotate and 		10.00			
Management Training and User Training Per Man Days 6.00 5) Others Not Applicable 6.00	 Set up of Manufacturing Process Creation and set up of Master Bill of Materials (BoM) Configuration of Multi Level BoM Set up of Work Centres 		8.00			
Not Applicable			6.00			
Total \$ 36,300.00 \$ 34,800.00				-	-	

¹ A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999
 ² As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period")
 * Qualifying cost refers to the supportable cost to be co-funded under the grant