| Company | AM8ZE PTE LTD | | | | |
|--|---|--|--|--|--|
| Protect College and the College Colleg | AM8ZE ERP: VISTA - AM8ZE ERP: Vista - Manufacturing and Supply Chain Advanced | | | | |
| Digital Solution Name & Version Number ¹ | (Unlimited Users) | | | | |
| Appointment Period | 21 April 2022 to 20 April 2023 | | | | |
| Extended Appointment Period ² | 21 April 2023 to 20 April 2024 | | | | |

wef. 9 February 2023

Standard Packaged Solution (ie. Minimum items to be purchased)

| Cost Item | Unit Cost (\$) | Unit | Quantity | Subtotal (\$) | Qualifying Cost * (\$) |
|--|-------------------|-----------|----------|------------------|------------------------|
| AM8ZE ERP:VISTA - Manufacturing and Supply Chain Advanced (Unlimited Users) - User Access Restrictions - CRM and Lead Conversion Management - Smart Buttons (capped at 7) - Calendar Management - Scheduler - Lead Generation via Email - Commission Management - Sales Management - 3-Way Matching: Purchases, Receipts and Bills - Basic Sales Pricelist Management - Advanced Sales Pricelist Management - Advanced Supplier Pricelist Management - Advanced Supplier Pricelist Management - Procurement Management - Procurement Management - Inventory Management Analysis - Inventory Forecast and Valuation - Multi-Warehouses for Inventory Management - Multi-Step Routing for Inventory Management - Finance Management - Accounts Receivable and Payable Management | | Per Block | 1.00 | | |
| - PEPPOL E-Invoicing - 3D Warehouse & Rack Location Simulation - Stock Assembly Tracking - Lot/Serial Number Tracking - Stock Consignment - Inter-Company/Branch Transactions (Stock/Sales/Procurement/Billing) - Fixed Asset Management - Manufacturing Management - Work-In-Progress - Work Centres - Routing Processes - Bill of Materials - Manufacturing Cost Analysis - Master Production Schedule - Multiple Currency - Multiple Tenancy - Management Dashboards - Mobile Responsiveness | | Per Block | 1.00 | | |

| | 10 Man Days Service: - Module Set Up & Configuration - Functional Requirement Document Creation - Access Rights Set Up - Data Import - 1 PDF Print out for each following document: Quotation, Purchase Order, Invoice, Delivery Order and Payment Receipt - 4 Customised pivot / PDF reports based on existing functions - Add / hide / change of up to 50 Field Labels in the system view - 5 CSV / XLS templates to import / export data as well as the process of customizing Excel /CSV fields in order to facilitate migration - Notification triggers (capped at 5) | Per Man Days | 10.00 | | | | | | |
|----|---|-----------------|-------|--------------|----|---|--------|------|---|
| | 12 Man Days Service: - Set up of 3D Warehouse Location Simulation (up to 2 Warehouse locations) - Physical Site Measurement of Warehouse location and Structural dimension/s - Mapping of Warehouse Floor Plan and dimension of the site - Set Depth(x), Width(y), Height(z) coordinates for location/position with Rack dimension/s - Set up of 3D visualisation of Warehouse image - Set up of 3D Mapping to View, Plan, Rotate and Zoom In/Out | Per Man Day | 12.00 | | | | | | |
| | 8 Man Days Service: - Set up of Manufacturing Process - Creation and set up of Master Bill of Materials (BoM) - Configuration of Multi Level BoM - Set up of Work Centres - Set up of Routing Process | Per Man Day | 8.00 | | | | | | |
| 4) | Training Management Training & User Training | Per Man Days | 6.00 | | | | | | |
| 5) | Others Not Applicable | | Total | \$ 39,800.00 | ď | | 35.800 | 0.00 | |
| | | | Total | → 39,800.00 | \$ | , | 35,8UU | 1.00 | П |

¹ A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999 ² As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period") * Qualifying cost refers to the supportable cost to be co-funded under the grant