

Company	Dandelion Consulting Pte Ltd
Digital Solution Name & Version Number¹	ABSS Premier Version 30 - PremierPlus 1U+Setup+Training
Appointment Period	11 November 2021 to 10 November 2022
Extended Appointment Period²	11 November 2022 to 10 November 2023

wef. 09 February 2023

Standard Packaged Solution (ie. Minimum items to be purchased)

Cost Item	Unit Cost (\$)	Unit	Quantity	Subtotal (\$)	Qualifying Cost * (\$)
1) Software					
ABSS Premier - 1 User for Windows - Financial Statement (Consisting statement of financial position, Comprehensive income, and Cash Flow) - Inventory - Account Receivable / Payable - Billing and Invoicing - General Ledger - Purchase Order & Sales Order - Multi Currency - Jobs Costing / Time Billing - Electronic Payment ready (eNets / Paypal) - IRAS GST Approved / GST F5 Return / GST report - File Backup to Cloud - 05 Company Datafile Include ABSS Connect (first year) Annual Subscription Include access to: - E-Invoice via PEPPOL Network - Integrated bank feed & payment		per license	1.00		
2) Hardware					
Not Applicable					
3) Professional Services					
Professional Services (Single User) - Setup & Implementation of 1-user ABSS - Create 1 x data file (setup basic chart of account, user access level) - Create 4 x forms (basic – INV, DO, PO, SOA) - Setup ABSS Connect, ePayment (DBS) & eInvoice via PEPPOL Network		per manday	1.00		
4) Training					
Training – ABSS Premier - Onsite/Webinar & Direct Coaching for multi-users/attendees - Hands-on training using LIVE data for implementation - Targeted training to meet your specific needs - e learning ABSS knowledge base		per manday	2.00		
5) Others					
Not Applicable					
Total				\$ 6,090.00	\$ 6,090.00

¹ A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999

² As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year (“Extended Appointment Period”)

* Qualifying cost refers to the supportable cost to be co-funded under the grant