DETAILS OF PRE-APPROVED DIGITAL SOLUTION

Company	SUNTOYO TECHNOLOGY PTE LTD
Digital Solution Name & Version Number ¹	SUNTOYO POS SOLUTION Version 8.1 - All in 1 POS+Tablet
Appointment Period	15 September 2022 to 14 September 2023
Extended Appointment Period ²	15 September 2023 to 14 September 2024

Standard Packaged Solution (ie. Minimum items to be purchased)

	Cost Item	Unit Cost (\$)	Unit	Quantity	Subtotal (\$)	Qualifying Cost * (\$)
1)	Software POS License Information: Suntoyo POS Software		Per License	1.00		
	POS Modules: Suntoyo Dashboard Management Module *Real-time update dashboard and reports for all location *Real-time update of products and configuration for all location		per Month	12.00		
	CRM and Loyalty Module: *Loyalty Campaign (Paid Membership, Cashback, Birthday Voucher, FOC items, Store Value) Membership Tier Level (E.g Broze, Silver, Gold)		per Month	12.00		
2)	Hardware Surface GO 3 Business Intel Core i3-Wifi 4GB Ram 64Gb eMMC		per Unit	1.00		
3)	Professional Services POS System setup & configuration : *Onsite visit for Project requirement scoping * Setup and import products, Configuration pos requirements and Promotion. * Setup and import inventory data * Initial configuration of backend user account & access control * Payment terminal integration and configuration * Setup for CRM Membership loyalty campaign * Onsite implementation, testing & calibration		per Session	2.00		
	Integration Cost to CRM		per Setup	1.00		
4)	Training POS Operation front end Training POS backend configuration Training Suntoyo Dashboard Management Training CRM Loyalty membership management Training		per Session	2.00		
5)	Others Not Applicable			Total	\$ 4,760.00	\$ 4,760.00

¹ A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999
² As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period")
* Qualifying cost refers to the supportable cost to be co-funded under the grant