

Company	Detrack Systems Pte. Ltd.
Digital Solution Name & Version Number¹	Detrack - Detrack Delivery Tracking & E-POD + Route Optimisation Upgrade - 10 Vehicles
Appointment Period	27 May 2021 to 26 May 2022
Extended Appointment Period²	27 May 2022 to 26 May 2023

Standard Packaged Solution (ie. Minimum items to be purchased)

Cost Item	Unit Cost (\$)	Unit	Quantity	Subtotal (\$)	Qualifying Cost* (\$)
1) Software 12 Months Vehicle Subscription + Route Optimisation Module (Next Day Deliveries VRP Optimisation) Subscription Fees		Per Vehicle	10.00		
2) Hardware Not Applicable					
3) Professional Services - Demonstration Of Software (Detrack E-POD + ElasticRoute) - Proposal Of Suitable Operational Workflow For Implementation - Basic Admin Account Setup Assistance		Per Hour	12.00		
4) Training - Software Setup & Configurable Settings - Roles Based Training (Admin, Driver, Traffic Controller / Dispatcher) - Navigation Introduction To Online Tutorial Guides & Resource Base		Per Hour	4.50		
5) Others Not Applicable					
Total				\$ 9,125.00	\$ 9,125.00

¹ A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999

² As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period")

* Qualifying cost refers to the supportable cost to be co-funded under the grant