

Company	Edgeworks Solutions Pte Ltd
Digital Solution Name & Version Number¹	EEquip Orders Version 1 - Package Basic + eWaiter
Appointment Period	01 December 2022 to 30 November 2023
Extended Appointment Period²	01 December 2023 to 30 November 2024

Standard Packaged Solution (ie. Minimum items to be purchased)

Cost Item	Unit Cost (\$)	Unit	Quantity	Subtotal (\$)	Qualifying Cost* (\$)
1) Software QR/Online Ordering - Dine In/Take Away/Pick up (Per Outlet) - Dynamic & Static QR ordering - Online Web Ordering - eMenu order with online payment - Synchronise order to merchant portal eMenu Solution Management (License) - Merchant portal - Admin portal - Report portal eWaiter Order App License (Up to 3 users)		Month	12.00		
		License	1.00		
		License	1.00		
2) Hardware Android OS Touch Screen Device with, 128GB Storage, 4GB RAM (Wifi) - Allow merchant to receive orders from diners and manage the orders		Unit	1.00		
3) Professional Services System Setup & Configuration - Product Menu, Modifiers and Categories set up (exclude menu images) - eMenu engineering for table QR ordering and online ordering structure - Setup ordering website app with default UI design - Set up eWaiter and local network - Data Mapping & Migration - System application and users set-up - Online Payment processor account setup - Onsite Setup & Installation - System Integration Testing - User Acceptance Testing - System go live and post deployment review		Man-Day	3.00		
4) Training 4 hours per session training includes - Operation Training - Management Training - Admin and Report Portal Training - Merchant Portal Training - Features Training		Session	2.00		
5) Others Not Applicable					
Total				\$ 8,250.00	\$ 7,550.00

¹ A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999

² As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period")

* Qualifying cost refers to the supportable cost to be co-funded under the grant