Company	Gabkotech Innovations Pte Ltd
Digital Solution Name & Version Number ¹	iREP Security System Version 4.0 - (Mobile Patrol and Incident Management)
Digital Solution Name & Version Number	Package 1
Appointment Period	24 March 2022 to 23 March 2023
Extended Appointment Period ²	24 March 2023 to 23 March 2024

Standard Packaged Solution (ie. Minimum items to be purchased)

	Cost Item	Unit Cost (\$)	Unit	Quantity	Subtotal (\$)	Qualifying Cost * (\$)
1)	Software iREP Security Web and Mobile Platform unlimited users – Patrolling Module Setup (VERSION 4)		Per License	1.00		
	iREP Security Web and Mobile Platform unlimited users – Attendance Module Setup (VERSION 4)		Per License	1.00		
	iREP Security Web and Mobile Platform unlimited users –Incident Management Module Setup (VERSION 4)		Per License	1.00		
	iREP Security Web and Mobile Platform unlimited users – Emergency Alert Module Setup (VERSION 4)		Per License	1.00		
2)	Hardware NFC (Near Field Communications) Tag Outdoors (usual price \$2.50 per piece)		Inclusive	20.00		
	NFC Attendance/Visitor Entry Cards (usual price \$2.50 per piece)		Inclusive	20.00		
3)	Professional Services					
	Requirements Gathering and System Design		Per Man Day	2.00		
	Platform and Mobile Configuration		Per Man Day	2.00		
	Testing and Evaluation		Per Man Day	1.00		
	Email and Phone Support (Mon-Friday 9.30am to 6.30pm) Exclude Sat, Sun and PH		Inclusive	1.00		
4)	Training					
	Office Back-end Users and Onsite Training (4hours)		Per Session	2.00		
5)	Others Cloud Hosting of Application Server (Subscription for two years, Per Year is \$1440)		Inclusive	2.00		
	SMS Alert (Charges May Apply)		Per SMS	1.00		
				Total	\$ 22,500.00	\$ 22,500.00

¹ A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999 ² As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period") * Qualifying cost refers to the supportable cost to be co-funded under the grant